

DOUGLAS COUNTY PUBLIC WORKS
PROJECT 2015-05/BID NO. 17-F-0006
ROUTE 458 FROM E 800 THRU E 1000 RD
BID TABULATION
April 6, 2017

ITEM NO.	BID ITEM	UNIT	QTY	ENGINEER'S ESTIMATE		King's Construction		Hamm Inc		Ebert Construction		Amino Brothers	
				UNIT PRICE	TOTAL	UNIT PRICE	TOTAL	UNIT PRICE	TOTAL	UNIT PRICE	TOTAL	UNIT PRICE	TOTAL
1	CONTRACTOR CONSTRUCTION STAKING	L.S.	1	\$70,000.00	\$70,000.00	\$30,000.00	\$30,000.00	\$51,000.00	\$51,000.00	\$26,950.00	\$26,950.00	\$32,620.00	\$32,620.00
2	FIELD OFFICE AND LABORATORY (TYPE A)	L.S.	1	\$12,000.00	\$12,000.00	\$5,000.00	\$5,000.00	\$19,000.00	\$19,000.00	\$19,399.90	\$19,399.90	\$17,915.00	\$17,915.00
3	FOUNDATION STABILIZATION (SET)	C.Y.	1	\$40.00	\$40.00	\$40.00	\$40.00	\$40.00	\$40.00	\$40.00	\$40.00	\$40.00	\$40.00
4	CONCRETE FOR SEAL COURSE	C.Y.	87	\$175.00	\$15,225.00	\$350.00	\$30,450.00	\$250.00	\$21,750.00	\$390.61	\$33,983.07	\$226.19	\$19,678.53
5	MOBILIZATION	L.S.	1	\$300,000.00	\$300,000.00	\$250,000.00	\$250,000.00	\$162,950.00	\$162,950.00	\$397,302.73	\$397,302.73	\$296,060.00	\$296,060.00
6	REMOVAL OF EXISTING STRUCTURES	L.S.	1	\$100,000.00	\$100,000.00	\$57,500.00	\$57,500.00	\$85,000.00	\$85,000.00	\$62,693.69	\$62,693.69	\$106,270.00	\$106,270.00
7	FLAGGER (SET)	HR.	1	\$40.00	\$40.00	\$40.00	\$40.00	\$40.00	\$40.00	\$40.00	\$40.00	\$40.00	\$40.00
8	CLEARING AND GRUBBING	L.S.	1	\$150,000.00	\$150,000.00	\$120,000.00	\$120,000.00	\$135,000.00	\$135,000.00	\$103,040.87	\$103,040.87	\$97,855.00	\$97,855.00
9	ROCK EXCAVATION	C.Y.	4765	\$16.00	\$76,240.00	\$13.00	\$61,945.00	\$12.23	\$58,275.95	\$11.48	\$54,702.20	\$50.82	\$242,157.30
10	COMMON EXCAVATION	C.Y.	56730	\$10.00	\$567,300.00	\$4.85	\$275,140.50	\$4.15	\$235,429.50	\$5.41	\$306,909.30	\$9.43	\$534,963.90
11	COMPACTION OF EARTHWORK (TYPE AA) (MR-0-5)	C.Y.	16108	\$1.50	\$24,162.00	\$1.00	\$16,108.00	\$0.99	\$15,946.92	\$1.49	\$24,000.92	\$1.31	\$21,101.48
12	COMPACTION OF EARTHWORK (TYPE B) (MR-90)	C.Y.	24336	\$1.00	\$24,336.00	\$0.75	\$18,252.00	\$0.91	\$22,145.76	\$1.49	\$36,260.64	\$1.00	\$24,336.00
13	WATER (GRADING) (SET)	MGAL	1	\$35.00	\$35.00	\$35.00	\$35.00	\$35.00	\$35.00	\$35.00	\$35.00	\$35.00	\$35.00
14	ENTRANCE PIPE (12") (CMP)	L.F.	130	\$40.00	\$5,200.00	\$25.00	\$3,250.00	\$36.23	\$4,709.90	\$35.14	\$4,568.20	\$42.85	\$5,570.50
15	ENTRANCE PIPE (18") (CMP)	L.F.	528	\$45.00	\$23,760.00	\$30.00	\$15,840.00	\$41.91	\$22,128.48	\$42.18	\$22,271.04	\$50.45	\$26,637.60
16	ENTRANCE PIPE (24") (CMP)	L.F.	186	\$60.00	\$11,160.00	\$36.00	\$6,696.00	\$51.75	\$9,625.50	\$45.47	\$8,457.42	\$58.25	\$10,834.50
17	ENTRANCE PIPE (36") (CMP)	L.F.	25	\$100.00	\$2,500.00	\$50.00	\$1,250.00	\$70.50	\$1,762.50	\$55.80	\$1,395.00	\$74.70	\$1,867.50
18	ENTRANCE PIPE (48") (CMP)	L.F.	27	\$140.00	\$3,780.00	\$70.00	\$1,890.00	\$85.90	\$2,319.30	\$66.13	\$1,785.51	\$91.55	\$2,471.85
19	ENTRANCE PIPE (21" X 15") (CMMAC)	L.F.	109	\$60.00	\$6,540.00	\$30.00	\$3,270.00	\$42.70	\$4,654.30	\$40.91	\$4,459.19	\$51.05	\$5,564.45
20	ENTRANCE PIPE (42" X 29") (CMMAC)	L.F.	116	\$200.00	\$23,200.00	\$55.00	\$6,380.00	\$68.30	\$7,922.80	\$57.00	\$6,612.00	\$75.65	\$8,775.40
21	CROSS ROAD PIPE (18") (RCP)	L.F.	267	\$60.00	\$16,020.00	\$41.00	\$10,947.00	\$53.10	\$14,177.70	\$48.96	\$13,072.32	\$48.45	\$12,936.15
22	CROSS ROAD PIPE (30") (RCP)	L.F.	171	\$80.00	\$13,680.00	\$66.00	\$11,286.00	\$113.75	\$19,451.25	\$78.28	\$13,385.88	\$73.20	\$12,517.20
23	CROSS ROAD PIPE (36") (RCP)	L.F.	216	\$100.00	\$21,600.00	\$79.75	\$17,226.00	\$131.50	\$28,404.00	\$112.19	\$24,233.04	\$87.10	\$18,813.60
24	CROSS ROAD PIPE (42") (RCP)	L.F.	71	\$150.00	\$10,650.00	\$104.00	\$7,384.00	\$120.60	\$8,562.60	\$100.00	\$7,100.00	\$104.45	\$7,415.95
25	CROSS ROAD PIPE (60") (RCP)	L.F.	60	\$300.00	\$18,000.00	\$193.00	\$11,580.00	\$201.50	\$12,090.00	\$154.14	\$9,248.40	\$163.50	\$9,810.00
26	CROSS ROAD PIPE (45" X 29") (RCPHE)	L.F.	160	\$200.00	\$32,000.00	\$119.00	\$19,040.00	\$120.00	\$19,200.00	\$132.83	\$21,252.80	\$135.15	\$21,624.00
27	REINFORCED CONCRETE BOX (6' X 4') (PRECAST)	L.F.	96	\$660.00	\$63,360.00	\$557.90	\$53,558.40	\$650.00	\$62,400.00	\$653.89	\$62,773.44	\$655.20	\$62,899.20
28	REINFORCED CONCRETE BOX (6' X 5') (PRECAST)	L.F.	77	\$825.00	\$63,525.00	\$680.70	\$52,413.90	\$790.00	\$60,830.00	\$762.21	\$58,690.17	\$791.30	\$60,930.10
29	REINFORCED CONCRETE BOX (8' X 4') (PRECAST)	L.F.	27	\$875.00	\$23,625.00	\$1,295.60	\$34,981.20	\$1,450.00	\$39,150.00	\$1,108.17	\$29,920.59	\$1,545.95	\$41,740.65

DOUGLAS COUNTY PUBLIC WORKS
PROJECT 2015-05/BID NO. 17-F-0006
ROUTE 458 FROM E 800 THRU E 1000 RD
BID TABULATION
April 6, 2017

				ENGINEER'S ESTIMATE		King's Construction		Hamm Inc		Ebert Construction		Amino Brothers	
30	REINFORCED CONCRETE BOX (8' X 5') (PRECAST)	L.F.	30	\$1,010.00	\$30,300.00	\$1,270.90	\$38,127.00	\$2,230.00	\$66,900.00	\$1,153.72	\$34,611.60	\$1,535.75	\$46,072.50
31	REINFORCED CONCRETE BOX (8' X 6') (PRECAST)	L.F.	126	\$1,100.00	\$138,600.00	\$841.50	\$106,029.00	\$1,300.00	\$163,800.00	\$1,137.23	\$143,290.98	\$1,198.15	\$150,966.90
32	REINFORCED CONCRETE BOX (9' X 5') (PRECAST)	L.F.	77	\$1,100.00	\$84,700.00	\$1,005.70	\$77,438.90	\$1,171.00	\$90,167.00	\$886.76	\$68,280.52	\$982.00	\$75,614.00
33	REINFORCED CONCRETE BOX (2-7' X 3') (PRECAST)	L.F.	77	\$1,050.00	\$80,850.00	\$1,045.70	\$80,518.90	\$1,285.00	\$98,945.00	\$1,023.68	\$78,823.36	\$1,238.40	\$95,356.80
34	REINFORCED CONCRETE BOX (2-8' X 5') (PRECAST)	L.F.	120	\$1,975.00	\$237,000.00	\$1,140.25	\$136,830.00	\$1,103.00	\$132,360.00	\$1,384.17	\$166,100.40	\$1,539.50	\$184,740.00
35	REINFORCED CONCRETE BOX (10' X 5') (PRECAST)	L.F.	90	\$1,125.00	\$101,250.00	\$957.30	\$86,157.00	\$1,112.00	\$100,080.00	\$930.50	\$83,745.00	\$1,013.60	\$91,224.00
36	REINFORCED CONCRETE BOX (10' X 7') (3 SIDED)	L.F.	89	\$1,815.00	\$161,535.00	\$1,330.50	\$118,414.50	\$2,062.00	\$183,518.00	\$1,936.67	\$172,363.63	\$2,176.75	\$193,730.75
37	REINFORCED CONCRETE BOX (16' X 8') (PRECAST) (3 SIDED)	L.F.	115	\$2,250.00	\$258,750.00	\$1,520.90	\$174,903.50	\$1,911.00	\$219,765.00	\$1,997.00	\$229,655.00	\$2,359.70	\$271,365.50
38	END SECTION (12'') (CMP)	EA.	8	\$350.00	\$2,800.00	\$200.00	\$1,600.00	\$307.25	\$2,458.00	\$164.31	\$1,314.48	\$395.00	\$3,160.00
39	END SECTION (18'') (CMP)	EA.	26	\$400.00	\$10,400.00	\$325.00	\$8,450.00	\$372.25	\$9,678.50	\$229.14	\$5,957.64	\$460.00	\$11,960.00
40	END SECTION (24'') (CMP)	EA.	10	\$500.00	\$5,000.00	\$450.00	\$4,500.00	\$455.10	\$4,551.00	\$311.86	\$3,118.60	\$540.00	\$5,400.00
41	END SECTION (21" X 15'') (CMMAC)	EA.	6	\$600.00	\$3,600.00	\$300.00	\$1,800.00	\$343.10	\$2,058.60	\$200.08	\$1,200.48	\$575.00	\$3,450.00
42	END SECTION (42" X 29'') (CMMAC)	EA.	2	\$2,000.00	\$4,000.00	\$750.00	\$1,500.00	\$814.60	\$1,629.20	\$670.70	\$1,341.40	\$1,200.00	\$2,400.00
43	END SECTION (18'') (RC)	EA.	10	\$600.00	\$6,000.00	\$450.00	\$4,500.00	\$589.00	\$5,890.00	\$456.89	\$4,568.90	\$805.00	\$8,050.00
44	END SECTION (30'') (RC)	EA.	6	\$1,000.00	\$6,000.00	\$750.00	\$4,500.00	\$893.00	\$5,358.00	\$741.28	\$4,447.68	\$1,095.00	\$6,570.00
45	END SECTION (36'') (RC)	EA.	6	\$1,500.00	\$9,000.00	\$900.00	\$5,400.00	\$1,173.00	\$7,038.00	\$900.46	\$5,402.76	\$1,400.00	\$8,400.00
46	END SECTION (42'') (RC)	EA.	2	\$2,000.00	\$4,000.00	\$1,100.00	\$2,200.00	\$1,415.50	\$2,831.00	\$1,184.25	\$2,368.50	\$1,625.00	\$3,250.00
47	END SECTION (45" X 29'') (RCPHE)	EA.	4	\$1,800.00	\$7,200.00	\$1,250.00	\$5,000.00	\$1,479.00	\$5,916.00	\$1,363.11	\$5,452.44	\$1,810.00	\$7,240.00
48	END SECTION (60'') (RC)	EA.	2	\$3,500.00	\$7,000.00	\$2,400.00	\$4,800.00	\$2,590.00	\$5,180.00	\$2,583.82	\$5,167.64	\$3,335.00	\$6,670.00
49	AGGREGATE DITCHLINING (6'')	TON	260	\$40.00	\$10,400.00	\$48.00	\$12,480.00	\$29.60	\$7,696.00	\$39.85	\$10,361.00	\$38.79	\$10,085.40
50	RIPRAP (LIGHT STONE 24'') (3')	S.Y.	167	\$55.00	\$9,185.00	\$65.00	\$10,855.00	\$42.50	\$7,097.50	\$56.65	\$9,460.55	\$82.84	\$13,834.28
51	RIPRAP (HEAVY STONE 1/4 TON) (3')	S.Y.	212	\$60.00	\$12,720.00	\$65.00	\$13,780.00	\$44.10	\$9,349.20	\$56.57	\$11,992.84	\$70.62	\$14,971.44
52	TEMPORARY SURFACING MATERIAL (AGGREGATE)	C.Y.	18	\$35.00	\$630.00	\$35.00	\$630.00	\$30.10	\$541.80	\$34.51	\$621.18	\$90.32	\$1,625.76
53	MAILBOX INSTALLATION	EA.	20	\$150.00	\$3,000.00	\$150.00	\$3,000.00	\$590.00	\$11,800.00	\$302.09	\$6,041.80	\$310.15	\$6,203.00
54	MONUMENT BOX	EA.	8	\$600.00	\$4,800.00	\$1,200.00	\$9,600.00	\$1,206.00	\$9,648.00	\$2,487.25	\$19,898.00	\$1,655.00	\$13,240.00
55	TEMPORARY FERTILIZER (15-30-15)	LB.	10175	\$2.00	\$20,350.00	\$1.25	\$12,718.75	\$1.50	\$15,262.50	\$1.39	\$14,143.25	\$1.37	\$13,939.75
56	TEMPORARY SEED (CANADA WILD RYE)	LB.	814	\$2.00	\$1,628.00	\$16.50	\$13,431.00	\$15.00	\$12,210.00	\$12.64	\$10,288.96	\$24.02	\$19,552.28
57	TEMPORARY SEED (GRAIN OATS)	LB.	1832	\$2.00	\$3,664.00	\$6.00	\$10,992.00	\$6.00	\$10,992.00	\$3.86	\$7,071.52	\$1.14	\$2,088.48
58	TEMPORARY SEED (STERILE WHEATGRASS)	LB.	1832	\$2.00	\$3,664.00	\$10.75	\$19,694.00	\$9.00	\$16,488.00	\$7.49	\$13,721.68	\$14.87	\$27,241.84
59	TEMPORARY DITCH CHECK (ROCK)	C.Y.	302	\$50.00	\$15,100.00	\$83.00	\$25,066.00	\$55.35	\$16,715.70	\$80.33	\$24,259.66	\$84.15	\$25,413.30
60	BIODEGRADABLE LOG (20'')	L.F.	2749	\$8.00	\$21,992.00	\$9.00	\$24,741.00	\$6.00	\$16,494.00	\$6.04	\$16,603.96	\$10.07	\$27,682.43

PROJECT 2015-05/BID NO. 17-F-0006
ROUTE 458 FROM E 800 THRU E 1000 RD
BID TABULATION
April 6, 2017

				ENGINEER'S ESTIMATE		King's Construction		Hamm Inc		Ebert Construction		Amino Brothers	
61	SILT FENCE	L.F.	3383	\$3.00	\$10,149.00	\$3.50	\$11,840.50	\$3.00	\$10,149.00	\$3.62	\$12,246.46	\$1.62	\$5,480.46
62	SEDIMENT REMOVAL (SET)	C.Y.	1	\$35.00	\$35.00	\$35.00	\$35.00	\$35.00	\$35.00	\$35.00	\$35.00	\$35.00	\$35.00
63	SWPPP INSPECTION	EA.	30	\$500.00	\$15,000.00	\$250.00	\$7,500.00	\$448.50	\$13,455.00	\$537.87	\$16,136.10	\$274.55	\$8,236.50
64	MULCHING (TEMPORARY)	TON	81	\$300.00	\$24,300.00	\$325.00	\$26,325.00	\$250.00	\$20,250.00	\$256.66	\$20,789.46	\$343.16	\$27,795.96
65	MULCHING (TACKING SLURRY)	LB.	630	\$2.00	\$1,260.00	\$3.00	\$1,890.00	\$1.00	\$630.00	\$5.29	\$3,332.70	\$1.26	\$793.80
66	SURFACING MATERIAL (AB-3)	TON	2377	\$25.00	\$59,425.00	\$18.00	\$42,786.00	\$12.50	\$29,712.50	\$17.25	\$41,003.25	\$22.74	\$54,052.98
67	AGGREGATE BASE (AB-3) (6")	S.Y.	59701	\$10.00	\$597,010.00	\$5.75	\$343,280.75	\$5.50	\$328,355.50	\$6.52	\$389,250.52	\$6.55	\$391,041.55
68	WATER (AGGREGATE BASE) (SET)	MGAL	1	\$35.00	\$35.00	\$35.00	\$35.00	\$35.00	\$35.00	\$35.00	\$35.00	\$35.00	\$35.00
69	MILLING (1")	S.Y.	38908	\$1.50	\$58,362.00	\$0.46	\$17,897.68	\$0.90	\$35,017.20	\$0.45	\$17,508.60	\$0.51	\$19,843.08
70	MATERIAL FOR HMA PATCHING (SR-12.5A) (PG 64-22)	TON	600	\$100.00	\$60,000.00	\$101.00	\$60,600.00	\$98.00	\$58,800.00	\$100.00	\$60,000.00	\$113.81	\$68,286.00
71	MATERIAL FOR HMA LEVELING (SR-12.5A) (PG 64-22)	TON	460	\$100.00	\$46,000.00	\$38.55	\$17,733.00	\$51.35	\$23,621.00	\$38.15	\$17,549.00	\$43.42	\$19,973.20
72	HMA SURFACE (SR-12.5A) (PG 64-22)	TON	350	\$70.00	\$24,500.00	\$52.70	\$18,445.00	\$53.65	\$18,777.50	\$52.15	\$18,252.50	\$59.35	\$20,772.50
73	HMA SURFACE (SR-12.5A) (PG 70-28)	TON	9927	\$75.00	\$744,525.00	\$51.30	\$509,255.10	\$55.85	\$554,422.95	\$50.75	\$503,795.25	\$57.76	\$573,383.52
74	HMA BASE (SR-12.5A) (PG 64-22)	TON	22769	\$65.00	\$1,479,985.00	\$52.70	\$1,199,926.30	\$51.35	\$1,169,188.15	\$52.15	\$1,187,403.35	\$59.35	\$1,351,340.15
75	FENCE (NRCS STANDARD 382 (A))	L.F.	3777	\$25.00	\$94,425.00	\$5.00	\$18,885.00	\$6.00	\$22,662.00	\$4.76	\$17,978.52	\$13.52	\$51,065.04
76	FENCE (NRCS STANDARD 382 (B))	L.F.	131	\$35.00	\$4,585.00	\$11.00	\$1,441.00	\$8.00	\$1,048.00	\$10.90	\$1,427.90	\$16.90	\$2,213.90
77	FENCE (REMOVAL OF EXISTING)	L.F.	6036	\$2.00	\$12,072.00	\$1.00	\$6,036.00	\$0.75	\$4,527.00	\$3.00	\$18,108.00	\$3.36	\$20,280.96
78	REMOVAL OF SIGNS	L.S.	1	\$5,000.00	\$5,000.00	\$9,000.00	\$9,000.00	\$9,000.00	\$9,000.00	\$9,000.00	\$9,000.00	\$10,145.00	\$10,145.00
79	PAVEMENT MARKING (THERMOPLASTIC-SPRAY) (WHITE) (4")	L.F.	40716	\$0.50	\$20,358.00	\$0.85	\$34,608.60	\$0.85	\$34,608.60	\$0.85	\$34,608.60	\$0.96	\$39,087.36
80	PAVEMENT MARKING (THERMOPLASTIC-SPRAY) (YELLOW) (4")	L.F.	18049	\$0.50	\$9,024.50	\$0.85	\$15,341.65	\$0.85	\$15,341.65	\$0.85	\$15,341.65	\$0.96	\$17,327.04
81	PAVEMENT MARKING REMOVAL	L.F.	10002	\$2.00	\$20,004.00	\$0.75	\$7,501.50	\$0.75	\$7,501.50	\$0.75	\$7,501.50	\$0.85	\$8,501.70
82	SEED (FESCUE MIX)	LB.	2185	\$10.00	\$21,850.00	\$8.00	\$17,480.00	\$10.00	\$21,850.00	\$15.46	\$33,780.10	\$12.70	\$27,749.50
83	SEED (BROME MIX)	LB.	524	\$10.00	\$5,240.00	\$7.00	\$3,668.00	\$15.00	\$7,860.00	\$39.01	\$20,441.24	\$17.62	\$9,232.88
84	SEED (NATIVE MIX)	LB.	398	\$10.00	\$3,980.00	\$15.00	\$5,970.00	\$45.00	\$17,910.00	\$50.60	\$20,138.80	\$144.13	\$57,363.74
85	WORK ZONE SIGNS (0 TO 9.25 SQ. FT.)	EADA	9258	\$0.25	\$2,314.50	\$0.01	\$92.58	\$0.01	\$92.58	\$0.01	\$92.58	\$0.01	\$92.58
86	WORK ZONE SIGNS (9.25 TO 16.25 SQ. FT.)	EADA	1837	\$0.50	\$918.50	\$1.00	\$1,837.00	\$1.00	\$1,837.00	\$1.00	\$1,837.00	\$1.13	\$2,075.81
87	WORK ZONE BARRICADES (TYPE III-4 TO 12 LIN. FT.)	EADA	4270	\$1.00	\$4,270.00	\$1.00	\$4,270.00	\$1.00	\$4,270.00	\$1.00	\$4,270.00	\$1.13	\$4,825.10
88	CHANNELIZER (PORTABLE)	EADA	166270	\$0.25	\$41,567.50	\$0.01	\$1,662.70	\$0.01	\$1,662.70	\$0.01	\$1,662.70	\$0.01	\$1,662.70
89	WORK ZONE WARNING LIGHT (TYPE "A" LOW INTENSITY)	EADA	3982	\$0.50	\$1,991.00	\$0.01	\$39.82	\$0.01	\$39.82	\$0.01	\$39.82	\$0.01	\$39.82
90	PORTABLE CHANGEABLE MESSAGE SIGN	EADA	259	\$35.00	\$9,065.00	\$25.00	\$6,475.00	\$25.00	\$6,475.00	\$25.00	\$6,475.00	\$28.17	\$7,296.03
91	PAVEMENT MARKING (TEMP) 4" SOLID (TYPE II TAPE)	STA/L	1302	\$50.00	\$65,100.00	\$35.00	\$45,570.00	\$35.00	\$45,570.00	\$35.00	\$45,570.00	\$39.43	\$51,337.86

PROJECT 2015-05/BID NO. 17-F-0006
ROUTE 458 FROM E 800 THRU E 1000 RD
BID TABULATION
April 6, 2017

				ENGINEER'S ESTIMATE		King's Construction		Hamm Inc		Ebert Construction		Amino Brothers	
92	WORK ZONE SIGN (SPECIAL) (16.25 SQ. FT. & LESS)	EA.	11	\$400.00	\$4,400.00	\$250.00	\$2,750.00	\$250.00	\$2,750.00	\$250.00	\$2,750.00	\$281.67	\$3,098.37
93	WORK ZONE SIGN (SPECIAL) (16.26 SQ. FT. & OVER)	EA.	6	\$600.00	\$3,600.00	\$400.00	\$2,400.00	\$400.00	\$2,400.00	\$400.00	\$2,400.00	\$450.68	\$2,704.08
94	TRAFFIC CONTROL (INITIAL SETUP)	L.S.	1	\$50,000.00	\$50,000.00	\$99,000.00	\$99,000.00	\$95,000.00	\$95,000.00	\$95,000.00	\$95,000.00	\$168,480.00	\$168,480.00
95	AGGREGATE FOR SHOULDERS (AS-1)	S.Y.	11256	\$6.00	\$67,536.00	\$6.50	\$73,164.00	\$5.30	\$59,656.80	\$8.44	\$95,000.64	\$5.47	\$61,570.32
96	RESTORATION AND MAINTENANCE OF HAUL ROADS (SET)	L.S.	1	\$2,000.00	\$2,000.00	\$2,000.00	\$2,000.00	\$2,000.00	\$2,000.00	\$2,000.00	\$2,000.00	\$2,000.00	\$2,000.00
TOTAL BID -					\$6,512,983.00		\$4,757,901.73		\$4,992,930.91		\$5,239,019.97		\$6,144,198.76

Keith A. Browning, PE, Director of Public Works

Date

Jamie Shew, Douglas County Clerk